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Exhibit U. 
Spanish Trail Industrial Park 

Railroad Infrastructure Upgrade 
Letter & Map 
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General Notes:
1. No attempt has been m ade by CSRS, Inc. to verify s ite boundary, title, ac tual legal ownership, deed restrictions, servitudes, easements , or other burdens on the property, other than that furnished by the client or his representative.
2. Transportation data from 2013 TIG ER datasets via U.S . Census Bureau at ftp://ftp2.census.gov/geo/tiger/TIG ER2013.
3. Proposed rail upgrade shown is for representational purposes only, depicting the intent of the cost estimate provided, and is  subject to revision.
4. 2015 aerial imagery from USDA-APFO  National Agricultural Inventory Project (NAIP) and m ay not reflect current ground conditions.
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January 16, 2020 
 
 
Mr. Zach Hager, Director, Business Development 
One Acadiana 
804 East St. Mary Blvd 
Lafayette, Louisiana 70503 
 

 
RE:   Spanish Trail Industrial Park 
        Railroad Infrastructure Upgrade Letter 
 CSRS Project No 214002 
 
 
 
Dear Mr. Hager, 
 
A proposed cost estimate is outlined below for the construction of a railroad spur to access the Spanish Trail 
Industrial Park in St. Martin Parish, Louisiana. The proposed rail spur will connect directly to an existing BNSF 
Railway line. The construction cost of a railroad spur, which includes labor, materials, and fill is estimated to be 
$1,584,000.   
 
Please note this estimate does not include engineering, required rights of way, environmental impacts, or operation 
and maintenance costs. This cost estimate was prepared with the best information available at the time of 
certification.  The actual costs can vary based on the availability of material, site conditions and labor availability. 
This plan can be executed within a reasonable timetable of 18 months or less based on preliminary engineering 
judgment and Burlington Northern Santa Fe Rail Line Railroad construction guidelines. 
 
Thank you for the opportunity to assist you in this project.  Should you have any questions or require additional 
information, feel free to contact me. 
 
Respectfully, 
 
 
 
 
 
Taylor Gravois, PE, PLS 
Principal, CSRS 

http://www.csrsinc.com/


Spanish Trail Industrial Park
Railroad Infrastructure Cost Estimate
Job No. 214002

Item 
No.

Description Unit
Est. 

Quantity
Unit Price Extension

1 New Single Rail Track L.F. 4,300 265.00$          1,139,500.00$               
2 Installation of Turnout Each 2 69,000.00$     138,000.00$                   
3 Earthen Bumper Construction Each 2 3,800.00$       7,600.00$                       
4 Tamping and Leveling L.F. 4,300 8.00$               34,400.00$                     

Subtotal: 1,319,500.00$             

263,900.00$                 

1,584,000.00$              

Footnotes:
1.) Does not include costs for engineering, permitting, or general project management.
2.) This cost estimate was prepared with the best information available at the time of certification.
3.) Actual costs can vary based on availability of material, site conditions, and labor.

Rough Order of Magnitude Cost Estimate
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