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General Notes:
1. No attempt has been made by CSRS, Inc. to verify site boundary, title, actual legal ownership, deed restrictions, servitudes, easements, or other burdens on the property, other than that furnished by the client or his representative.
2. Transportation data from 2013 TIGER datasets via U.S. Census Bureau at ftp://ftp2.census.gov/geo/tiger/TIGER2013.
3. Proposed rail spur is for representational purposes only, depicting the intent of the cost estimate provided with this exhibit, and is subject to revision. It IS NOT an official design or in any way to be considered a final plan.
4. 2015 aerial imagery from USDA-APFO National Agricultural Inventory Project (NAIP) and may not reflect current ground conditions.
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CSRS, INC. 
6767 Perkins Road, Suite 200 
Baton Rouge, Louisiana 70808 

Phone:  (225) 769-0546 
 Fax: (225) 767-0060 

W W W . CS R S O N L I N E . CO M  

May 23, 2018 

Mr. Russell Richardson 
Baton Rouge Area Chamber   
451 Florida Street, Suite 1050 
Baton Rouge, LA 70801 

Re. Hornsby Industrial Park Site Railroad Spur Construction Estimate 
CSRS Job No. 212161 

Dear Mr. Richardson: 

A proposed cost estimate is outlined below has the construction of a railroad spur to access Hornsby 
Industrial Park in Livingston Parish, Louisiana. CSRS contacted a representative of Canadian National 
Railway and is awaiting confirmation if rail is feasible for this site. Further investigation and engineering 
studies will need to be conducted to determine options for exact rail spur location. The proposed rail spur will 
connect directly to an existing Canadian National Railway Line. The construction cost of a railroad spur, which 
includes labor, materials (switches, frogs, ballast, and track), and fill is estimated to be $6,156,000.00.   

Please note this estimate does not include engineering, required rights of way, environmental impacts, or 
operation and maintenance costs. This cost estimate was prepared with the best information available at the 
time of certification.  The actual costs can vary based on the availability of material, site conditions and labor 
availability. This plan can be executed within a reasonable timetable of 18 months or less based on 
preliminary engineering judgment and Canadian National Railway construction guidelines. 

Thank you for the opportunity to assist you in this project.  Should you have any questions or require 
additional information, feel free to contact me. 

Sincerely, 

CSRS, Inc. 

Taylor M. Gravois, PE, PLS 
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Hornsby Industrial Park
Rail Cost Estimate
Job No. 212161

Item 
No.

Description Unit
Est. 

Quantity
Unit Price Extension

1 New Single Track on New Rail Bed L.F. 4,750 300.00$          1,425,000.00$    
2 Turnout - Concrete Ties Each 1 155,000.00$  155,000.00$       
3 Drainage Channel Crossings L.F. 300 10,000.00$    3,000,000.00$    
4 Roadway Crossings Each 2 260,000.00$  520,000.00$       
5 Clearing and Grubbing 50' R/W Acre 6 5,000.00$       28,950.00$         

Subtotal: 5,128,950.00$   

x 1.20

6,156,000.00$   

Footnotes:
1.)

2.) This cost estimate was prepared with the best information available at the time of certification.
3.) Actual costs can vary based on availability of material, site conditions, and labor.

Does not include costs for engineering, permitting, right of way acquisition or general project 
management.

Rough Order of Magnitude Cost Estimate
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