
EXHIBIT 19a - PROPOSED WATER SERVICE IMPROVEMENTS

OPINION OF PROBABLE COST

Item

No. Description
Units

Est.

Qty.
Unit Price Amount

Construction

1 Mobilization L.S. Job  $     64,000.00  $         64,000.00 

2 Construction Layout L.S. Job  $       5,000.00  $           5,000.00 

3 Project Sign Each Job  $       1,000.00  $           1,000.00 

4 Temporary Erosion Control (SWPPP and Related) L.S. Job  $       5,000.00  $           5,000.00 

5 Traffic Control / Signs / Temporary Ramp Barricades L.S. Job  $       5,000.00  $           5,000.00 

6 Clearing, Grubbing, & Stripping Acre 5  $       5,000.00  $         25,000.00 

7 16" PVC Water Main with Locator Wire L.F. 16,360  $            42.00  $       687,120.00 

8 18" PE Water Main with Locator Wire L.F. 1,000  $            68.00  $         68,000.00 

9
Connect New 16" Water Main to  Existing Water Main - Bayou 

Rapides at Vandenberg
L.S. Job  $     18,000.00  $         18,000.00 

10 Bore and Jack 16" Water Main L.F. 700  $          110.00  $         77,000.00 

11 Directional Bore 18" Water Main L.F. 300  $          125.00  $         37,500.00 

12 Hard Paved Surface Repairs S.Y. 200  $            95.00  $         19,000.00 

13
16" Gate Valve with C.I. Valve Box and C.I. Lid and Concrete 

Valve Pad
Each 8  $       9,500.00  $         76,000.00 

14 16" D.I.M.J. Fittings TON 12  $     10,000.00  $       120,000.00 

15 Fire Hydrant Assembly Each 5  $       8,500.00  $         42,500.00 

16 Erosion Control and Soil Stabilization L.S. Job  $     25,000.00  $         25,000.00 

17 Bedding and Foundation S.Y. 700  $            60.00  $         42,000.00 

18 Testing and Disinfection L.S. Job  $     20,000.00  $         20,000.00 

 $    1,337,120.00 

 $       133,712.00 

 $         66,856.00 

 $       109,108.99 

 $    1,646,800.00 

Engineering

Basic Services 145,000.00$       

Observation Of Construction 73,000.00$         

Topographic Surveys (Field Work) Days 10 1,500.00$       15,000.00$         

Topographic Surveys (Drafting) Hours 40 100.00$          4,000.00$           

Construction Staking Days 2 1,500.00$       3,000.00$           

Sub-Total 240,000.00$       

Permitting
LA. D.O.T.D. Project Permits Each 1 1,500.00$       1,500.00$           

U.S. Army Corps Of Engineers Each 1 5,000.00$       5,000.00$           

D.E.Q. S.W.P.P.P. Each 1 5,000.00$       5,000.00$           

Sub-Total 11,500.00$         

Miscellaneous
Materials Testing Job 1 2,000.00$       2,000.00$           

Geotechnical Investigation Job 1 1,500.00$       1,500.00$           

Reproduction Job 1 3,000.00$       3,000.00$           

Recording Job 1 1,000.00$       1,000.00$           

Advertising Job 1 1,500.00$       1,500.00$           

Sub-Total 9,000.00$           

Environmental
Wetlands Determination/Delineation Each 1 2,500.00$       2,500.00$           

Sub-Total 2,500.00$           

1,909,800.00$    
1,910,000.00$    

SUBTOTAL……………………………………………………………….…………………………….………….……

CONTINGENCIES (10%)……………………………………………………………….…………………………….………….…………………………

TOTAL ESTIMATED CONSTRUCTION COST……………………………………………………………….…………………………….………….……

TOTAL ESTIMATED PROJECT COST……………………………………………………………….…………………………….………….……
USE…………………………………………………………………………………………………………………………………….

BID ALLOWANCE (5%)……………………………………………………………….…………………………….………….…………………………

ESCALATION (4% per Year for 2 Years)……………………………………………………………….…………………………….………….…………………………
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